STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 10/ 04 I'N SAN DI EGO COUNTY | N SAN DI EGO 06/ 15/ 04
CONTRACT NUMBER 11-080914 FROM CAM NO DEL NORTE UNDERCROSSI NG CONTRACT CODE "A '
LOCATI ON 11- SD- 15- M22. 0/ M24. 1 TO 0.5 KM NORTH OF RANCHO BERNARDO 284 CONTRACT | TEMS
ROAD UNDERCROSSI NG
CONSTRUCT MANAGED LANES FEDERAL AID ACI M 015-4(192)21N

CNVBT- 6211- (034)
PL- 6211- (034)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB4C , HB4C , HB4C 25, 309, 000 TOTAL NUMBER OF WORKI NG DAYS 990
NUMBER OF Bl DDERS 5 ENG NEERS EST 57,858, 000.00 AMOUNT OVER 9,979, 529.00 PERCENT OVER EST 17.25
PROGRAM ELEMENTS RP CVMAQ IIP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 67,837, 529. 00 1 F C |1 CONSTRUCTORS BALFOUR 760 727-9767
BEATTY A JO NT VENTURE 00831826
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
2 68, 145, 747. 00 4 YEAGER SKANSKA | NC 909 684-5360
00140069
1995 AGUA NMANSA ROAD FAX 909 788-2449
RI VERSI DE CA 92509- 2405
3 68, 775, 008. 50 5 COFFVAN SPECI ALTI ES | NC 858 272-9080
00632358
4375 JUTLAND DRI VE SU TE 260 FAX 858 272- 3655
SAN DIEGO CA 92117
4 70,724, 221. 50 3 C C MYERS | NC 916 635-9370
00331359
P O BOX 2948 FAX 916 635-1527
RANCHO CORDOVA CA 95741-2948
5 72,976, 248. 00 2 STEVE P RADCS | NC 714 835-4612
00484452
P O BOX 15128 FAX 714 835-2186

SANTA ANA CA 92735-0128



11- 080914 Bl D245

11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

06/ 10/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR CONSTRUCTI ON SO L SHOTCRETE AND PRESTRESSI NG
CAMPBELL CA
CONDON' JOHNSON CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)
SAN DI EGO CA
DALEY CCAC M NOR CONCRETE AND RELATED ( PARTI AL)
SAN DI EGO CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG, | RRI GATI ON AND RELATED ( PARTI AL)
W NCHESTER CA
FOUNDATI ON PI LE DRI VEN PI LE AND RELATED ( PARTI AL)
FONTANA CA
HYDRO SPROUT EROSI ON CONTROL AND RELATED ( PARTI AL)
ESCONDI DO CA
MODERN ALLOYS CONCRETE BARRI ER AND RELATED ( PARTI AL)
STANTON CA
MODERN ALLOYS METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
STANTON CA
MODERN ALLOYS SI GN STRUCTURES AND RELATED ( PARTI AL)
STANTON CA
PACI FI C COAST REI NFORCI NG STEEL AND RELATED ( PARTI AL)

SAN DI EGO CA

PENHALL COVPANY DEMOLI TI ON AND RELATED ( PARTI AL)
SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 080914 Bl D245
11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

06/ 10/ 04 06/ 15/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 POVEROY PRECAST CONCRETE G RDERS AND RELATED ( PARTI AL)

PERRI S CA
SELECT ELECTRI C ELECTRI CAL AND RELATED ( PARTI AL)
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND RELATED ( PARTI AL)
PONAY CA
SUDHAKAR PAVEMENT MARKI NG, STRI PI NG AND RELATED ( PARTI AL)
RI ALTO CA
VULCAN ASPHALT PAVI NG AND RELATED ( PARTI AL)

SAN DI EGO CA



11- 080914
11-SD-15- M
06/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 15/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE
CI TY OF | NDUSTRY CA

CGO
RANCHO CUCAMONGA CA

CALEX
NEWHALL CA

COOPER ENG NEERI NG
TUSTIN CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DRI LL TECH
CORONA CA

FOUNDATI ON PI LE
FONTANA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HYDRO SPROUT
ESCONDI DO CA

MALCOLM DRI LLI NG
VI STA CA

MODERN ALLOYS
STANTON CA

CONTI NUED ON NEXT PAGE

FENCI NG AND HANDRAI L

CLEARI NG

SLOPE PAVI NG

VEDI AN RAI L

LANDSCAPI NG

SO L NAILS AND TI E BACK WALLS ( PORTI ON)

DRI VE PI LES

DEMOLI TI ON

ERCSI ON CONTROL

CAST IN DRILLED HCOLE PI LE

SI GN STRUCTURES AND METAL BEAM GUARD RAI L



11- 080914
11-SD-15- M
06/ 10/ 04

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

PROPOSAL OF

OF

LOW
SUBCONTRACTORS

B I

DDER

Bl D245
PAGE 5
06/ 15/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PENHALL COVPANY
ANAHEI M CA

POVEROY
PERRI S CA

SELECT ELECTRI C
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL
RANCHO CUCAMONGA

Bl DDER | D NAME AND ADDRESS

BRI DGE DECK OVERLAY

PRECAST G RDERS

ELECTRI CAL

ROADSI DE SI GNS

STRI PI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CONTI NUED ON NEXT PAGE

BARRI ER

CAST I N DRILLED HOLE AND SI GN STRUCTURES

DEMOLI TI ON | NCLUDI NG M LLI NG ( PARTI AL)

ROAD EXCAVATI ON OVERHAUL ( PARTI AL)



11- 080914 Bl D245

11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6

06/ 10/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CGO CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
CONDON' JOHNSON CAST I N DRI LLED HOLE BRI DGES
SAN DI EGO CA
DL S UNDERGROUND M NOR STRUCTURE
MJRRI ETA CA
DSI PRESTRESSI NG
LONG BEACH CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
W NCHESTER CA
FOUNDATI ON PI LE Pl LI NG AND SHORI NG
FONTANA CA
HARBER COVPANI ES BRI DGE DEMOLI TI ON
SAN BERNARDI NO CA
HYDRO SPROUT ERCSI ON CONTRCL
ESCONDI DO CA
MCS CONCRETE JO NTS
BALDW N PARK CA
MODERN ALLOYS METAL BEAM GUARD RAI L
STANTON CA
PACI FI C STEEL REBAR

SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 080914 Bl D245
11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
06/ 10/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PAYCO SPECI ALTI ES PAVEMENT MARKI NGS
CHULA VI STA CA
PENHALL COVPANY TREAT BRI DGE DECK ( PARTI AL)
SAN DI EGO CA
POVEROY G RDERS
PERRI S CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA
VULCAN ASPHALT CONCRETE PAVEMENT
SAN DI EGO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE FENCI NG

CONTI NUED

CITY OF | NDUSTRY CA

AVAR CONSTRUCTI ON
CAMPBELL CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CALEX
NEWHALL CA

CONDON' JOHNSON
SAN DI EGO CA
ON NEXT PAGE

SO L NAIL AND Tl EBACK

CONCRETE BARRI ER

SLOPE PAVI NG

CAST IN DRILLED HCOLE PI LE



11- 080914

11-SD-15- M CONTRACT

06/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 8

OF

06/ 15/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

COOPER CRANE AND PI LE DRI VI NG
NOVATO CA

D L S CONSTRUCTORS
MJURRI ETA CA

DALEY CCAC
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

PMI V
LAFAYETTE CA

PENHALL COVPANY
SAN DI EGO CA

POVEROY CORPORATI ON
PETALUVA CA

SELECT ELECTRIC
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
PONAY CA

CONTI NUED ON NEXT PAGE

DRI VE PI LE

M NOR CONCRETE AND UNDERGROUND DRAI NAGE

ASPHALT CONCRETE PAVI NG

LANDSCAPI NG

VETAL BEAM GUARD RAI LI NG

SI GN STRUCTURES AND CONCRETE BARRI ER

DATA MANAGEMENT

BRI DGE DEMOLI TI ON AND POLYESTER OVERLAY

PRECAST G RDERS

ELECTRI CAL

SI GN DELI NEATOR



11- 080914 Bl D245

11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9

06/ 10/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUDHAKAR STRI PI NG
RI ALTO CA
UNI TES STEEL PLACERS REBAR

RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER BRI DGE
POVONA CA
AVAR CONSTRUCTI ON TI E BACKS AND PRESTRESSI NG
CAVPBELL CA
CGO CLEARI NG AND GRUBBI NG
RANCHO CUCAMONGA CA
CONDON' JOHNSON CAST IN DRILLED HCOLE PI LE
SAN DI EGO CA
D L S CONSTRUCTI ON STORM DRAI' N
MJURRI ETA CA
DALEY CCAC CURB AND GUTTERS
SAN DI EGO CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
FOUNDATI ON PI LE Pl LI NG
FONTANA CA

CONTI NUED ON NEXT PAGE



11- 080914
11-SD-15- M
06/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
06/ 15/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARBER COVPANI ES
SAN BERNARDI NO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

MALCOLM DRI LL
VI STA CA

MODERN ALLOYS
STANTON CA

PACI FI C COAST STEEL
SAN DI EGO CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
ANAHEI M CA

POVEROY
PERRI S CA

SELECT ELECTRI C
SPRI NG VALLEY CA

STANDARD ENG NEERI NG
BREA CA

DEMOLI TI ON

ERCSI ON CONTRCL

SO L NAILS

OVERHEAD SI GNS AND METAL BEAM GUARD RAI L

REBAR

STRI PI NG

TREAT BRI DGE DECK AND SAW CUT PORTLAND CEMENT CONCRETE

PRECAST G RDERS

ELECTRI CAL

HI GHWAY CONCRETE BARRI ER

STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS

PONAY CA

CONTI NUED ON NEXT PAGE



11- 080914 Bl D245

11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11

06/ 10/ 04 06/ 15/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 VULCAN ASPHALT CONCRETE PAVI NG
SAN DI EGO CA



11- 080914 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 25, 000. 00* 25, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 740 5, 900. 00 4, 366, 000. 00
3 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
4 (S) 032139 TEMPORARY EROSI ON CONTROL ( TYPE 1) MR 119, 000 .50 59, 500. 00
5 (S) 032140 TEMPORARY EROSI ON CONTROL ( TYPE 2) MR 9, 660 1. 00 9, 660. 00
6 (S) 074037 MOVE- | N/ MOVE- OUT EA 10 500. 00 5, 000. 00
( TEVPORARY ERCSI ON CONTROL)
7 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 38 1, 700. 00 64, 600. 00
8 (S) 032141 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 14 6, 900. 00 96, 600. 00
9 (S) 032142 SWEEPER EA 1 150, 000. 00 150, 000. 00
10 (S) 032143 TEMPORARY GRAVEL BAG EA 2, 740 10. 00 27, 400. 00
11 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 25, 000. 00* 25, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 550, 000. 00* 550, 000. 00
13 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM 1, 000. 00* 1, 000. 00
14 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 42, 260 4.00 169, 040. 00
15 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 130 15. 00 1, 950. 00
16 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 110 2.00 2,220. 00
17 (S) 120300 TEMPORARY PAVEMENT MARKER EA 10, 100 3.50 35, 350. 00
18 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 100 40. 00 4,000. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 10 7, 500. 00 75, 000. 00
20 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 32, 300 25. 00 807, 500. 00
21 (S) 032144 TEMPORARY RAI LI NG ( TYPE K) M 30 250. 00 7, 500. 00
STAKED
22 (S) 032145 TRAFFI C PLASTI C DRUVB EA 710 50. 00 35, 500. 00
23 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 550 180. 00 99, 000. 00
24 (S) 032146 TEMPORARY CRASH CUSHI ON EA 9 6, 000. 00 54, 000. 00
(TYPE ADI EM)
25 032147 ABANDON | RRI GATI ON CROSS OVER EA 30 220. 00 6, 600. 00
26 150608 REMOVE CHAI N LI NK FENCE M 100 20. 00 2, 000. 00
27 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 090 15. 00 16, 350. 00
28 (S) 032148 REMOVE THRI E BEAM BARRI ER M 5, 130 22. 00 112, 860. 00
29 (S) 150710 REMOVE TRAFFI C STRI PE M 37, 000 1. 00 37, 000. 00
30 (S) 150713 REMOVE PAVEMENT MARKI NG M2 60 30. 00 1, 800. 00
31 (S) 032149 REMOVE TRAFFI C STRI PE ( YELLOW M 640 10. 00 6, 400. 00
32 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
33 150742 REMOVE ROADSI DE SI GN EA 10 150. 00 1, 500. 00
34 150760 REMOVE S| GN STRUCTURE EA 5 6, 500. 00 32, 500. 00



11- 080914 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
06/ 10/ 04 06/ 15/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 150805 REMOVE CULVERT M 270 45. 00 12, 150. 00
36 150820 REMOVE | NLET EA 9 500. 00 4, 500. 00
37 150823 REMOVE DOWNDRAI N EA 1 500. 00 500. 00
38 150844 REMOVE SLOPE PAVI NG VB 150 75. 00 11, 250. 00
39 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 2, 800 4.00 11, 200. 00
40 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 100 30. 00 3, 000. 00
41 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 440 135. 00 59, 400. 00
42 152320 RESET ROADSI DE SI GN EA 30 350. 00 10, 500. 00
43 152390 RELOCATE ROADSI DE Sl GN EA 5 350. 00 1, 750. 00
44 152394 RELOCATE SI GN STRUCTURE EA 3 9, 000. 00 27, 000. 00
45 152604 MODI FY | NLET EA 7 1, 700. 00 11, 900. 00
46 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 000 10. 00 10, 000. 00

(60 MM NAXI MUM)
47 153214 REMOVE CONCRETE CURB M 300 20. 00 6, 000. 00
48 153221 REMOVE CONCRETE BARRI ER M 1, 000 1. 00 1, 000. 00
49 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 4, 490 11. 00 49, 390. 00
50 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 3, 000 10. 00 30, 000. 00
51 153235 CLEAN BRI DGE DECK MR 1, 210 6. 00 7, 260. 00
52 155003 CAP | NLET EA 11 900. 00 9, 900. 00
53 155006 CAP RI SER EA 13 900. 00 11, 700. 00
54 156576 REMOVE METAL RAI LI NG M 100 30. 00 3, 000. 00
55 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 250, 000. 00* 250, 000. 00
56 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 150, 000. 00* 150, 000. 00
57 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 65, 000. 00* 65, 000. 00
58 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 225, 000. 00* 225, 000. 00
59 170101 DEVELOP WATER SUPPLY LS LUMP SUM 50, 000. 00* 50, 000. 00
60 190101 ROADWAY EXCAVATI ON VB 380, 000 14. 00 5, 320, 000. 00
61 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
62 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 5, 907 75. 00 443, 025. 00
63 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) MB 3,325 115. 00 382, 375. 00
64 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 10, 690 38. 00 406, 220. 00
65 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 8, 215 40. 00 328, 600. 00
66 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 13, 889 20. 00 277, 780. 00
67 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 784 100. 00 78, 400. 00
VALL)

68 193114 SAND BACKFI LL VB 100 85. 00 8, 500. 00
69 (F) 193119 LEAN CONCRETE BACKFI LL VB 370 38. 00 14, 060. 00
70 194001 DI TCH EXCAVATI ON VB 60 200. 00 12, 000. 00



11- 080914 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
06/ 10/ 04 06/ 15/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

71 (F) 197026 EARTH RETAI NI NG STRUCTURE, LOCATI ON 1 M2 174 500. 00 87, 000. 00

72 (F) 197027 EARTH RETAI Nl NG STRUCTURE, LOCATI ON 2 M2 62 500. 00 31, 000. 00

73 (F) 197028 EARTH RETAI NI NG STRUCTURE, LOCATI ON 3 M2 280 400. 00 112, 000. 00

74 (F) 197029 EARTH RETAI Nl NG STRUCTURE, LOCATI ON 4 MR 288 410. 00 118, 080. 00

75 (F) 049566 EARTH RETAI Nl NG STRUCTURE, M2 475 500. 00 237, 500. 00
LOCATI ON 5

76 (F) 049567 EARTH RETAI NI NG STRUCTURE, MR 132 400. 00 52, 800. 00
LOCATI ON 6

77 (F) 049568 EARTH RETAI NI NG STRUCTURE, MR 1, 100 510. 00 561, 000. 00
LOCATI ON 7

78 (F) 049569 EARTH RETAI NI NG STRUCTURE, MR 108 400. 00 43, 200. 00
LOCATI ON 8

79 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 90, 000. 00* 90, 000. 00

80 (S) 200101 | MPORTED TOPSOI L MB 5, 150 26. 00 133, 900. 00

81 (S) 032150 ROCK MULCH M2 570 52. 00 29, 640. 00

82 (S) 032151 DECOVPOSED GRANI TE VB 50 615. 00 30, 750. 00

83 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 30 500. 00 15, 000. 00

84 (S) 203014 FI BER ( EROSI ON CONTROL) KG 26, 800 1. 00 26, 800. 00

85 (S) 203021 FI BER ROLLS M 18, 900 9. 00 170, 100. 00

86 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 23, 800 1. 00 23, 800. 00

87 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 5 750. 00 3, 750. 00

88 (S) 032152 PURE LI VE SEED TYPE 1 KG 150 45. 00 6, 750. 00
( EROSI ON CONTROL)

89 (S) 032153 PURE LI VE SEED TYPE 2 KG 350 75. 00 26, 250. 00
( EROSI ON CONTROL)

90 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 380 2. 00 760. 00

91 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 2, 600 2.00 5, 200. 00

92 (S) 204030 TRANSPLANT TREE EA 2 8, 800. 00 17, 600. 00

93 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 26, 400. 00* 26, 400. 00

94 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00* 40, 000. 00

95 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 105, 000. 00* 105, 000. 00

96 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 390 200. 00 78, 000. 00

97 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 250 90. 00 22, 500. 00
POLYETHYLENE Pl PE CONDUI T

98 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 140 110. 00 15, 400. 00
POLYETHYLENE Pl PE CONDUI T

99 (S) 208794 20 MM WELDED STEEL Pl PE CONDUI T M 10 350. 00 3, 500. 00

100 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 100 260. 00 26, 000. 00

(6.35 MM THI CK)



11- 080914 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
06/ 10/ 04 06/ 15/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

101 (S) 208799 250 MM VELDED STEEL Pl PE CONDUI T M 150 270. 00 40, 500. 00
(6.35 MM THI CK)

102 (S) 208910 EXTEND 250 MV CONDUI T M 7 1, 000. 00 7, 000. 00

103 260201 CLASS 2 AGGREGATE BASE VB 64, 300 26. 00 1, 671, 800. 00

104 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 13 500. 00 6, 500. 00

105 390155 ASPHALT CONCRETE ( TYPE A) TONN 27, 600 53. 00 1, 462, 800. 00

106 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 45, 600 51. 00 2, 325, 600. 00

107 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 100 20. 00 2, 000. 00
AREA)

108 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 360 3. 00 1, 080. 00

109 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 90 3.00 270. 00

110 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 3, 500 3. 00 10, 500. 00

111 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 8, 300 3.00 24, 900. 00

112 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 350 3. 00 1, 050. 00

113 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

114 032154 CONCRETE PAVEMENT RAPI D STRENGTH VB 400 500. 00 200, 000. 00
CONCRETE

115 (S) 404092 SEAL PAVEMENT JOI NT M 81, 100 3.50 283, 850. 00

116 (S) 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 9, 500 13.50 128, 250. 00

117 490570 FURNI SH STEEL PILING (HP 360 X 174) M 265 30. 00 7, 950. 00

118 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 18 2,000. 00 36, 000. 00

119 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 34 1, 000. 00 34, 000. 00
Pl LI NG

120 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3, 040 160. 00 486, 400. 00
Pl LI NG

121 490700 FURNI SH PI LI NG ( CLASS 900) M 1, 904 190. 00 361, 760. 00
( ALTERNATI VE W

122 (S) 490701 DRI VE Pl LE (CLASS 900) (ALTERNATIVE W EA 170 2,700. 00 459, 000. 00

123 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 250, 000. 00* 250, 000. 00

124 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1,981 300. 00 594, 300. 00

125 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 9, 670 595. 00 5, 753, 650. 00

126 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 4,774 550. 00 2, 625, 700. 00

127 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 1,173 350. 00 410, 550. 00

128 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 16 900. 00 14, 400. 00
(TYPE EQ

129 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 787 580. 00 456, 460. 00
(TYPE N)

130 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 70 1, 300. 00 91, 000. 00
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| TEM | TEM

NO.

131
132
133
134
135
136

137
138
139
140

141
142
143
144
145
146
147
148
149
150
151
152

153
154
155
156
157
158
159
160

161

CODE

(F) 510502
(F) 511036
(F) 049570
032155
511106
512230

512231
512233
512234
512500

515041
(F) 515042
(SF) 515074
(S) 519117
(S) 519125
(S) 519126
(S) 519128
( SF) 520102
( SF) 520103
(F) 520120
(F) 540102

540109

( SF) 049571
(F) 560208
( SF) 560209
(F) 560213
( SF) 560214
(F) 560218
( SF) 560219
(S) 561008

(S) 561009

CONTRACT

M NOR CONCRETE (M NOR STRUCTURE)
ARCHI TECTURAL SURFACE ( BARRI ER)

SW RLED PLASTER TEXTURE

BARRI ER TI LE TEXTURE

DRI LL AND BOND DOWEL

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (10 M- 15 M

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (15 M- 20 M

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (25 M- 30 M

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (30 M- 35 M

ERECT PRECAST PRESTRESSED CONCRETE
G RDER

FURNI SH POLYESTER CONCRETE OVERLAY
PLACE POLYESTER CONCRETE OVERLAY
CORE CONCRETE (101 MM - 150 MV
JONT SEAL (MR 30 MV)

JO NT SEAL ASSEMBLY (MR 70 M)

JO NT SEAL ASSEMBLY (MR 80 M)

JO NT SEAL ASSEMBLY (MR 100 MV)

BAR REI NFORCI NG STEEL ( BRI DGE)

BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL)
HEADED BAR REI NFORCEMENT

TREAT BRI DGE DECK

FURNI SH BRI DGE DECK TREATMENT MATERI AL
( LOW ODOR)

| SOLATI ON' CASI NG

FURNI SH SI GN' STRUCTURE ( TUBULAR)

I NSTALL SI GN STRUCTURE ( TUBULAR)
FURNI SH SI GN STRUCTURE ( LI GHTWEI GHT)
I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT)
FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

760 MM CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (S| GN FOUNDATI ON)

920 MM CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (S| GN FOUNDATI ON)

PROPOSAL

OF

ESTI MATED
QUANTI TY

340
1,994
7,920
1, 444

35
4

8
4
6
22

112
4,490
4
242
43

37

16

2, 040, 300

264, 530
13, 244
1,210
480

9, 800
43, 000
43, 000

4, 000

4,000

8, 000

8, 000

23

10

1, 200.
15.
25.
12.
35.

9, 000.

11, 000.
15, 000.
21, 000.
3, 000.

2,700.
22.
500.
120.
500.
600.
1, 000.
1.81

2.
5.
11.
35.

65

900.

00
00
00
00
00
00

00
00
00
00

00
00
00
00
00
00
00

70
00
00
00

7.00
6. 00
1.00
6. 00
2.
6
2
0

00

.00
.00
.00

00

Bl D245
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408, 000.
29, 910.
198, 000.
17, 328.
1, 225.
36, 000.

88, 000.
60, 000.
126, 000.
66, 000.

302, 400.
98, 780.
2, 000.
29, 040.
21, 500.
22, 200.
16, 000.
3,692, 943.
714, 231.
66, 220.
13, 310.
16, 800.

68, 600.
258, 000.
43, 000.
24, 000.
8, 000.
48, 000.
16, 000.
14, 950.

9, 000.

00
00
00
00
00
00

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00

00
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11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
162 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 81 1, 400. 00 113, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
163 (S) 566011 ROADSI DE SI GN - ONE POST EA 16 300. 00 4, 800. 00
164 (S) 566012 ROADSI DE SI GN - TWO POST EA 6 600. 00 3, 600. 00
165 (S) 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 300. 00 1, 800. 00
METHOD)
166 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
167 620913 600 MM ALTERNATI VE Pl PE CULVERT M 10 230. 00 2, 300. 00
168 620919 750 MM ALTERNATI VE Pl PE CULVERT M 10 290. 00 2, 900. 00
169 620930 1050 MM ALTERNATI VE PI PE CULVERT M 10 350. 00 3, 500. 00
170 650069 450 MM REI NFORCED CONCRETE Pl PE M 70 190. 00 13, 300. 00
171 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
172 650075 600 MM REI NFORCED CONCRETE PI PE M 5, 050 180. 00 909, 000. 00
173 650077 750 MM REI NFORCED CONCRETE PI PE M 2 1, 000. 00 2, 000. 00
174 650079 900 MM REI NFORCED CONCRETE PI PE M 50 400. 00 20, 000. 00
175 650081 1050 MV REI NFORCED CONCRETE Pl PE M 710 330. 00 234, 300. 00
176 664008 300 MM CORRUGATED STEEL Pl PE M 5 260. 00 1, 300. 00
177 664014 450 MM CORRUGATED STEEL PI PE M 10 190. 00 1, 900. 00
(1.63 MV THI CK)
178 681066 150 MM PLASTI C PI PE M 10 120. 00 1, 200. 00
179 690158 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 15 500. 00 7,500. 00
180 690167 450 MM CORRUGATED STEEL Pl PE DOWKDRAI N M 45 800. 00 36, 000. 00
(2.77 MM THI CK)
181 690171 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 55 390. 00 21, 450. 00
(2.77 MM THI CK)
182 703233 GRATED LI NE DRAI N M 135 300. 00 40, 500. 00
183 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00
184 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 400. 00 400. 00
185 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 400. 00 400. 00
186 705340 1050 MV ALTERNATI VE FLARED END SECTI ON EA 1 600. 00 600. 00
187 707479 900 MM REI NFORCED CONCRETE Pl PE RI SER M 10 800. 00 8, 000. 00
188 708064 450 MM ALTERNATI VE PI PE RI SER M 6 1, 000. 00 6, 000. 00
189 708066 600 MM ALTERNATI VE Pl PE RI SER M 40 730. 00 29, 200. 00
190 708068 900 MM ALTERNATI VE Pl PE Rl SER M 15 1, 000. 00 15, 000. 00
191 721431 CONCRETE ( CONCRETE APRON) VB 10 600. 00 6, 000. 00
192 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 100 700. 00 70, 000. 00
193 (F) 721811 SLOPE PAVI NG ( MASONRY BLOCK) M2 2, 030 210. 00 426, 300. 00
194 (F) 049572 SLOPE PAVI NG ( EXPOSED AGGREGATE) M2 230 310. 00 71, 300. 00
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11- SD- 15- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
195 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 160 700. 00 112, 000. 00
196 729010 ROCK SLOPE PROTECTI ON FABRI C MR 100 4.00 400. 00
197 032156 M NOR CONCRETE ( TEXTURE PAVI NG) M2 490 100. 00 49, 000. 00
( MEDI AN PAVI NG)
198 032157 M NOR CONCRETE ( TEXTURE PAVI NG) MR 3, 900 100. 00 390, 000. 00
( GORE PAVI NG)
199 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 110 640. 00 70, 400. 00
CURB RAMP)
200 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 17, 200 3. 00 51, 600. 00
201 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 50 40. 00 2, 000. 00
202 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 2, 050 25. 00 51, 250. 00
203 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 100 55. 00 5, 500. 00
204 (S) 802589 1.5 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
205 (S) 802672 4.9 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 2, 000. 00 2, 000. 00
206 820107 DELI NEATOR ( CLASS 1) EA 170 45. 00 7, 650. 00
207 (S) 820110 M LEPOST MARKER EA 3 150. 00 450. 00
208 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 390 100. 00 39, 000. 00
209 (S) 832001 METAL BEAM GUARD RAI LI NG M 770 80. 00 61, 600. 00
210 833080 CONCRETE BARRI ER ( TYPE K) M 730 65. 00 47, 450. 00
211 (F) 049573 TUBULAR PI PE HANDRAI LI NG M 60 300. 00 18, 000. 00
212 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 480 230. 00 110, 400. 00
213 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
214 (S) 839521 CABLE RAI LI NG M 1, 800 25. 00 45, 000. 00
215 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 9 2, 200. 00 19, 800. 00
216 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
217 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 44, 000. 00 44, 000. 00
218 (S) 032158 QUADGUARD CRASH CUSHI ON EA 2 17, 000. 00 34, 000. 00
219 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 92 160. 00 14, 720. 00
220 (F) 049574 CONCRETE BARRI ER ( TYPE 60AR) M 140 195. 00 27, 300. 00
221 032159 CONCRETE BARRI ER ( TYPE 60D MOD.) M 1, 160 130. 00 150, 800. 00
222 (S) 839710 CONCRETE BARRI ER ( TYPE 609) M 4,720 132. 00 623, 040. 00
223 (S) 839712 CONCRETE BARRI ER ( TYPE 60SC) M 1, 990 185. 00 368, 150. 00
224 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 3, 282 155. 00 508, 710. 00
225 (F) 049575 CONCRETE BARRI ER ( TYPE 732A MODI FI ED) M 317 165. 00 52, 305. 00
226 (F) 049576 CONCRETE BARRI ER ( TYPE 60S MODI FI ED) M 111 400. 00 44, 400. 00
227 (F) 049577 CONCRETE BARRI ER ( TYPE 60SE MODI FI ED) M 1,110 340. 00 377, 400. 00
228 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 560 30. 00 16, 800. 00
229 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 750 3. 00 11, 250. 00
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11- SD- 15- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 19
06/ 10/ 04 06/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
230 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,910 2.00 5, 820. 00
(BROKEN 3.66 M- 0.92 M
231 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,475 1.00 2, 475. 00
(BROKEN 5.18 M- 2.14 M
232 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 47, 900 .50 23, 950. 00
233 (S) 840660 PAI NT PAVEMENT MARKI NG MR 90 20. 00 1, 800. 00
234 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6,410 1.20 7,692. 00
235 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 100 3.00 9, 300. 00
236 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 32, 000. 00* 32, 000. 00
237 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 32, 000. 00* 32, 000. 00
238 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 95, 000. 00* 95, 000. 00
239 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 32, 000. 00* 32, 000. 00
240 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 360, 000. 00* 360, 000. 00
241 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 360 35. 00 12, 600. 00
242 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 360 35. 00 12, 600. 00
243 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 360 35. 00 12, 600. 00
244 (S) 860931 TRAFFI C MONI TORI NG STATI ON' ( LOCATI ON 1) LS LUMP SUM 32, 000. 00* 32, 000. 00
245 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 32, 000. 00* 32, 000. 00
246 (S) 032160 FI BER OPTI C COMMUNI CATI ON SYSTEM LS LUMP SUM 800, 000. 00* 800, 000. 00
247 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 80, 000. 00* 80, 000. 00
248 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 48, 000. 00* 48, 000. 00
249 (S) 861103 RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 48, 000. 00* 48, 000. 00
250 (S) 861104 RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUMP SUM 48, 000. 00* 48, 000. 00
251 (S) 861105 RAMP METERI NG SYSTEM ( LOCATI ON 5) LS LUMP SUM 48, 000. 00* 48, 000. 00
252 (S) 861106 RAMP METERI NG SYSTEM ( LOCATI ON 6) LS LUMP SUM 48, 000. 00* 48, 000. 00
253 (S) 861107 RAMP MVETERI NG SYSTEM ( LOCATI ON 7) LS LUMP SUM 48, 000. 00* 48, 000. 00
254 000008 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
255 150206 ABANDON CULVERT EA 3 1, 500. 00 4, 500. 00
256 000009 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
257 049717 EARTH RETAI NI NG STRUCTURE, LOCATI ON 9 MR 1, 080 500. 00 540, 000. 00
258 049718 EARTH RETAI NI NG STRUCTURE, LOCATI ON 10 M2 2,145 650. 00 1, 394, 250. 00
259 (S) 033026 ANTI - GRAFFI TI PROTECTI VE COATI NG M2 2,370 10. 00 23, 700. 00
260 (S) 033035 COBBLESTONE TEXTURE MR 2,370 25. 00 59, 250. 00
261 731517 M NOR CONCRETE ( GUTTER) M 294 60. 00 17, 640. 00
262 033027 CONCRETE BARRI ER ( TYPE KA26A MODI FI ED) M 280 185. 00 51, 800. 00
263 (S) 839532 CABLE ANCHOR ASSEMBLY EA 10 650. 00 6, 500. 00
( BREAKAWAY, TYPE B)
264 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 10 150. 00 1, 500. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
265 (S) 839553 END SECTI ON EA 10 200. 00 2, 000. 00
266 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 5, 400 19. 00 102, 600. 00
267 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 3, 700 25. 00 92, 500. 00
268 193026 STRUCTURE BACKFI LL (Tl EBACK WALL) VB 380 28. 00 10, 640. 00
269 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 110 27.00 2. 970. 00
270 197060 SO L NAI L ASSEMBLY M 18, 000 55. 00 990, 000. 00
271 500050 TI EBACK ANCHOR EA 327 2, 750. 00 899, 250. 00
272 510050 STRUCTURAL CONCRETE VB 1, 625 600. 00 975, 000. 00
273 520101 BAR REI NFORCI NG STEEL KG 248, 000 2.16 535, 680. 00
274 530100 SHOTCRETE VB 1,170 400. 00 468, 000. 00
275 049719 M NOR CONCRETE CHANNEL (TYPE A) M2 877 60. 00 52, 620. 00
276 597601 PREPARE AND STAI N CONCRETE M2 2,370 27.00 63, 990. 00
277 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 6 150. 00 900. 00
278 000010 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
279 033041 SHARED FI ELD DATA MANAGEMENT SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00
280 000011 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
281 033139 CONCRETE PAVEMENT( DOAELED TRANSVERSE VB 18, 500 175. 00 3, 237, 500. 00

JO NTS)
282 033135 CONCRETE PAVEMENT VB 17, 500 135. 00 2, 362, 500. 00
(UNDONELED TRANSVERSE JO NTS)

283 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 120, 000. 00* 120, 000. 00
284 999990 MOBI LI ZATI ON LS LUMP SUM 6, 700, 000. 00* 6, 700, 000. 00

TOTAL 67, 837,529. 00
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11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 21
06/ 10/ 04 06/ 15/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00

2 5, 500. 00 4070000. 00 3, 000. 00 2220000. 00 4,200. 00 3108000. 00 6, 000. 00 4440000. 00

3 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 3, 000. 00* 3000. 00 15, 000. 00* 15000. 00

4 .50 59500. 00 .60 71400. 00 1.00 119000. 00 .45 53550. 00

5 1.00 9660. 00 .90 8694. 00 1.50 14490. 00 .70 6762. 00

6 400. 00 4000. 00 750. 00 7500. 00 1, 000. 00 10000. 00 500. 00 5000. 00

7 1, 000. 00 38000. 00 2,500. 00 95000. 00 4, 000. 00 152000. 00 1, 400. 00 53200. 00

8 3, 000. 00 42000. 00 2,500. 00 35000. 00 3, 800. 00 53200. 00 4,200. 00 58800. 00

9 275, 000. 00 275000. 00 150, 000. 00 150000. 00 140, 000. 00 140000. 00 140, 000. 00 140000. 00
10 5.00 13700. 00 5.00 13700. 00 10. 00 27400. 00 6. 00 16440. 00
11 18, 000. 00* 18000. 00 50, 000. 00* 50000. 00 25, 000. 00* 25000. 00 75, 000. 00* 75000. 00
12 900, 000. 00* 900000. 00 250, 000. 00* 250000. 00 900, 000. 00* 900000. 00 450, 000. 00~ 450000. 00
13 325. 00* 325. 00 375. 00* 375. 00 425. 00* 425. 00 1, 100. 00* 1100. 00
14 4.00 169040. 00 3.75 158475. 00 5.00 211300. 00 4.00 169040. 00
15 15. 00 1950. 00 15. 00 1950. 00 15. 00 1950. 00 80. 00 10400. 00
16 1.30 1443. 00 1.50 1665. 00 .65 721.50 .70 777.00
17 3.00 30300. 00 3.30 33330. 00 4.00 40400. 00 3.00 30300. 00
18 40. 00 4000. 00 35. 00 3500. 00 40. 00 4000. 00 35. 00 3500. 00
19 10, 000. 00 100000. 00 7,500. 00 75000. 00 5, 000. 00 50000. 00 12, 000. 00 120000. 00
20 14. 00 452200. 00 25. 00 807500. 00 35. 00 1130500. 00 28. 00 904400. 00
21 50. 00 1500. 00 25. 00 750. 00 38. 00 1140. 00 100. 00 3000. 00
22 30. 00 21300. 00 30. 00 21300. 00 47. 00 33370. 00 35. 00 24850. 00
23 115. 00 63250. 00 250. 00 137500. 00 145. 00 79750. 00 160. 00 88000. 00
24 5, 700. 00 51300. 00 5, 500. 00 49500. 00 25, 000. 00 225000. 00 5, 500. 00 49500. 00
25 350. 00 10500. 00 600. 00 18000. 00 500. 00 15000. 00 350. 00 10500. 00
26 18. 00 1800. 00 30. 00 3000. 00 13. 00 1300. 00 50. 00 5000. 00
27 12. 00 13080. 00 50. 00 54500. 00 16. 00 17440. 00 20. 00 21800. 00
28 21.00 107730. 00 40. 00 205200. 00 20. 00 102600. 00 20. 00 102600. 00
29 1.25 46250. 00 1.50 55500. 00 1.25 46250. 00 1.50 55500. 00
30 16. 00 960. 00 20. 00 1200. 00 32.00 1920. 00 30. 00 1800. 00
31 2.50 1600. 00 30. 00 19200. 00 1.65 1056. 00 11.00 7040. 00
32 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
33 150. 00 1500. 00 175. 00 1750. 00 80. 00 800. 00 150. 00 1500. 00
34 4,500. 00 22500. 00 6, 000. 00 30000. 00 2,500. 00 12500. 00 6, 500. 00 32500. 00
35 60. 00 16200. 00 250. 00 67500. 00 33. 00 8910. 00 350. 00 94500. 00
36 900. 00 8100. 00 1, 200. 00 10800. 00 500. 00 4500. 00 2, 000. 00 18000. 00
37 1, 000. 00 1000. 00 2,500. 00 2500. 00 425. 00 425. 00 2, 000. 00 2000. 00
38 90. 00 13500. 00 165. 00 24750. 00 120. 00 18000. 00 85. 00 12750. 00
39 6. 00 16800. 00 5. 00 14000. 00 2.50 7000. 00 20. 00 56000. 00
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100.

440.
340.
340.
360.
360.
360.
380.
400.

00

225000.
140000.
65000.
225000.
50000.
2660000.
5000.
354420.
199500.
299320.
295740.
527782.
70560.
9000.
37000.
2100.
76560.
21080.
95200.
103680.
171000.
47520.
418000.
43200.

SUMMAR

250,
150,
60,
225,
50,

10,

Y

110.
100.

30.
350.
350.
350.
350.
350.
350.
350.
350.

OF

00

REMA/

250000.
150000.
60000.
225000.
50000.
5700000.
10000.
177210.
166250.
534500.
164300.
416670.
47040.
11000.
37000.
1800.
60900.
21700.
98000.
100800.
166250.
46200.
385000.
37800.

NI NG BI DDERS

750.

1, 000.
35.

250, 000.
150, 000.
85, 000.
225, 000.
50, 000.
15.

5, 000.
78.

120.

25.

45.

35.

60.

125.

175.

14.

400.
400.
400.
400.
400.
400.
400.
400.

00

250000.
150000.
85000.
225000.
50000.
5700000.
5000.
460746.
399000.
267250.
369675.
486115.
47040.
12500.
64750.
840.
69600.
24800.
112000.
115200.
190000.
52800.
440000.
43200.

350,
37,
80,

225,
50,
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FI FTH
AMOUNT
25. 00 2500
75. 00 33000
200. 00 6000
500. 00 2500
000. 00 18000
500. 00 17500
10. 00 10000
8. 00 2400
40. 00 40000
9. 00 40410
12. 00 36000
5.00 6050
000. 00 22000
500. 00 6500
150. 00 15000.
000. 00* 350000.
000. 00* 37000.
000. 00* 80000.
000. 00* 225000.
000. 00* 50000.
10. 00 3800000.
500. 00* 3500.
65. 00 383955.
30. 00 99750.
30. 00 320700.
40. 00 328600.
30. 00 416670.
100. 00 78400.
100. 00 10000.
60. 00 22200.
70. 00 4200.
320. 00 55680.
295. 00 18290.
287. 00 80360.
305. 00 87840.
320. 00 152000.
310. 00 40920.
550. 00 605000.
320. 00 34560.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

11- 080914
11-SD-15- M
06/ 10/ 04

1, 600.
20, 000.
5, 000.
105, 000.
220.
70.

80.

130.
300.
350.
500.
30.
600.
55.

51.

100.

D
o
OChrWoO kRPkRREPPE

[EEY
I

00*

100000.
128750.
42750.
3750.
10500.
18760.
146475.
11900.
2500.
3150.
15750.
4180.
7800.
3200.
20000.
5000.
105000.
85800.
17500.
11200.
1300.
30000.
52500.
3500.
1929000.
7800.
1518000.
2325600.
10000.
360.

90.
3500.
8300.
350.

0.
160000.
283850.
38000.
29150.

SUMMARY

I
o

o1
o
CWwo ~hha

w

8, 000.
25, 000.
25, 000.
75, 000.

100.
250.
280.
100.
100.
100.

1, 200.
.00
2, 500.
.00
.00
.00

N g1 01
roG

OF

00
00

00
00
00
00
00
00*
00
00
00

.00

REMA/

141750.
9520.
2000.
6000.

26250.
380.
2600.
16000.
25000.
25000.
75000.
39000.
62500.
39200.
1000.
10000.
15000.
8400.
2572000.
32500.
1518000.
2508000.
2500.
1440.
360.
14000.
33200.
1400.

0.
200000.
243300.
28500.
7950.

NI NG BI DDERS

GRwOw

00
00*
00*
00*
00
00
00
00
00
00
00
00
00
00
00
00
25
00
25

.00

00

. 00*

1, 000.
.00
14.
100.

00

00
00

90000.
206000.
52440.
5000.
15000.
21440.
226800.
11900.
5000.
7500.
29750.
1140.
2600.
4000.
28000.
40000.
100000.
68250.
25000.
9100.
1800.
20000.
31500.
1925.
2572000.
3250.
1407600.
2280000.
1200.
1170.
450.
11375.
33200.
1750.

0.
400000.
324400.
133000.
26500.

. 00*
.00
.00
.00
.00
.80
.00
.50
.00
.00
.00
.00
.00
2, 000.
28, 000.
40, 000.
100, 000.
175.

100.

65.

180.
200.
210.
275.

40.

250.

51.

50.

12.

Bl D245
PAGE 23
06/ 15/ 04
FI FTH
Bl D AMOUNT
15, 000. 00* 15000.
20. 00 103000.
31. 00 17670.
200. 00 10000.
300. 00 9000.
.60 16080.
5.15 97335.
.60 14280.
1, 000. 00 5000.
100. 00 15000.
65. 00 22750.
2.00 760.
2.00 5200.
5, 000. 00 10000.
50, 000. 00* 50000.
50, 000. 00* 50000.
50, 000. 00* 50000.
125. 00 48750.
75. 00 18750.
70. 00 9800.
275.00 2750.
400. 00 40000.
340. 00 51000.
750. 00 5250.
30. 00 1929000.
1, 300. 00 16900.
52. 00 1435200.
51. 00 2325600.
20. 00 2000.
7.00 2520.
7.00 630.
7.00 24500.
7.00 58100.
7.00 2450.
. 00* 0.
1, 250. 00 500000.
3. 20 259520.
15. 80 150100.
125. 00 33125.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

11- 080914
11-SD-15- M
06/ 10/ 04

.00
.00
.00
.00
.00
.00

00
00
00
00
00
00
00
00

32300.
942400.
352240.
324700.
250000.
554680.

6769000.
2482480.
645150.

19200.
590250.
112000.
374000.

43868.
237600.

1444.
2275.

18000.

42400.

32000.

57000.

31900.
134400.
211030.

2400.

22990.

15050.

15170.

8480.
4080600.
529060.
52976.
8470.
9120.

68600.
129000.

43000.

12000.

SUMMARY

OF

.00
.00
.00
.00
.00
.00

00
50
50
00
00
00
00
00

REMA/

34000.
912000.
361760.
450500.
250000.
594300.

4835000.
1909600.
351900.
8000.
354150.
105000.
510000.

29910.
118800.

72200.

2450.

40000.
104000.

73200.

14400.

66000.
224000.
224500.

2000.

30250.

17200.

14800.

6400.
4080600.
529060.
46354.
9075.
9600.

78400.
215000.

43000.

20000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00 18000
700. 00 23800.
250. 00 760000.
180. 00 342720.
1, 900. 00 323000.
225, 000. 00* 225000.
350. 00 693350.
391. 75 3788222.
525. 00 2506350.
500. 00 586500.
900. 00 14400.
670. 00 527290.
1, 100. 00 77000.
1, 200. 00 408000.
20. 00 39880.
48. 00 380160.
20. 00 28880.
85. 00 2975.
9, 000. 00 36000.
11, 000. 00 88000.
15, 000. 00 60000.
12, 500. 00 75000.
2,400. 00 52800.
2,700. 00 302400.
22.00 98780.
295. 00 1180.
150. 00 36300.
450. 00 19350.
485. 00 17945.
500. 00 8000.
1.90 3876570.
2.85 753910.
5. 00 66220.
3. 00 3630.
38. 00 18240.
9. 00 88200.
6. 25 268750.
1.50 64500.
6. 25 25000.

Bl D245
PAGE 24
06/ 15/ 04
FI FTH
Bl D AMOUNT
1, 300. 00 23400
300. 00 10200.
270. 00 820800.
180. 00 342720.
4, 000. 00 680000.
250, 000. 00* 250000.
400. 00 792400.
822. 00 7948740.
450. 00 2148300.
360. 00 422280.
1, 000. 00 16000.
480. 00 377760.
1, 200. 00 84000.
1, 450. 00 493000.
32.00 63808.
32.00 253440.
30. 00 43320.
100. 00 3500.
10, 000. 00 40000.
12, 000. 00 96000.
14, 000. 00 56000.
16, 000. 00 96000.
1, 900. 00 41800.
2,675.00 299600.
22.00 98780.
1, 000. 00 4000.
130. 00 31460.
350. 00 15050.
400. 00 14800.
560. 00 8960.
1.98 4039794.
2.20 581966.
3.75 49665.
6. 00 7260.
30. 00 14400.
6. 00 58800.
6. 00 258000.
.75 32250.
6. 00 24000.



11- 080914 Bl D245

11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 25

06/ 10/ 04 06/ 15/ 04
| TEM SECOND THI RD FOURTH FI FTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

157 1.00 4000. 00 .20 8800. 00 1.50 6000. 00 2.25 9000. 00
158 3. 00 24000. 00 .00 40000. 00 6. 25 50000. 00 6. 00 48000. 00
159 1.00 8000. 00 .30 10400. 00 1.50 12000. 00 .75 6000. 00
160 950. 00 21850. 00 1, 500. 00 34500. 00 1, 500. 00 34500. 00 1, 050. 00 24150. 00
161 1,100. 00 11000. 00 2, 000. 00 20000. 00 1, 700. 00 17000. 00 1, 600. 00 16000. 00
162 1, 300. 00 105300. 00 2, 000. 00 162000. 00 2, 000. 00 162000. 00 1, 550. 00 125550. 00
163 325. 00 5200. 00 400. 00 6400. 00 150. 00 2400. 00 350. 00 5600. 00
164 750. 00 4500. 00 800. 00 4800. 00 350. 00 2100. 00 500. 00 3000. 00
165 180. 00 1080. 00 175. 00 1050. 00 150. 00 900. 00 200. 00 1200. 00
166 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
167 650. 00 6500. 00 260. 00 2600. 00 250. 00 2500. 00 240. 00 2400. 00
168 550. 00 5500. 00 350. 00 3500. 00 200. 00 2000. 00 650. 00 6500. 00
169 760. 00 7600. 00 500. 00 5000. 00 300. 00 3000. 00 1, 325.00 13250. 00
170 600. 00 42000. 00 180. 00 12600. 00 280. 00 19600. 00 275.00 19250. 00
171 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
172 225. 00 1136250. 00 245. 00 1237250. 00 265. 00 1338250. 00 290. 00 1464500. 00
173 2,500. 00 5000. 00 400. 00 800. 00 250. 00 500. 00 900. 00 1800. 00
174 550. 00 27500. 00 450. 00 22500. 00 600. 00 30000. 00 1, 400. 00 70000. 00
175 250. 00 177500. 00 525. 00 372750. 00 600. 00 426000. 00 550. 00 390500. 00
176 750. 00 3750. 00 150. 00 750. 00 290. 00 1450. 00 350. 00 1750. 00
177 550. 00 5500. 00 200. 00 2000. 00 310. 00 3100. 00 300. 00 3000. 00
178 65. 00 650. 00 30. 00 300. 00 275. 00 2750. 00 120. 00 1200. 00
179 750. 00 11250. 00 200. 00 3000. 00 350. 00 5250. 00 250. 00 3750. 00
180 400. 00 18000. 00 225. 00 10125. 00 180. 00 8100. 00 450. 00 20250. 00
181 400. 00 22000. 00 250. 00 13750. 00 125. 00 6875. 00 100. 00 5500. 00
182 170. 00 22950. 00 375. 00 50625. 00 300. 00 40500. 00 600. 00 81000. 00
183 800. 00 800. 00 600. 00 600. 00 1, 000. 00 1000. 00 1, 100. 00 1100. 00
184 280. 00 280. 00 900. 00 900. 00 300. 00 300. 00 500. 00 500. 00
185 580. 00 580. 00 1, 100. 00 1100. 00 600. 00 600. 00 500. 00 500. 00
186 1, 300. 00 1300. 00 1, 350. 00 1350. 00 700. 00 700. 00 700. 00 700. 00
187 2, 000. 00 20000. 00 900. 00 9000. 00 350. 00 3500. 00 400. 00 4000. 00
188 2, 200. 00 13200. 00 400. 00 2400. 00 400. 00 2400. 00 1, 000. 00 6000. 00
189 1, 300. 00 52000. 00 500. 00 20000. 00 600. 00 24000. 00 400. 00 16000. 00
190 1, 200. 00 18000. 00 700. 00 10500. 00 900. 00 13500. 00 750. 00 11250. 00
191 900. 00 9000. 00 300. 00 3000. 00 500. 00 5000. 00 575. 00 5750. 00
192 750. 00 75000. 00 300. 00 30000. 00 1, 000. 00 100000. 00 600. 00 60000. 00
193 160. 00 324800. 00 110. 00 223300. 00 160. 00 324800. 00 110. 00 223300. 00
194 150. 00 34500. 00 100. 00 23000. 00 100. 00 23000. 00 100. 00 23000. 00
195 340. 00 54400. 00 800. 00 128000. 00 900. 00 144000. 00 575. 00 92000. 00



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

11- 080914

11-SD-15- M

06/ 10/ 04

1, 300.
1, 800.
40.

60.

15.

77.

70.
220.

35.
2, 300.

50, 000.
17, 000.
200.
200.
100.
130.
250.
250.
270.
400.
375.
.00
.00
.00
.00
.60
.00
.50

36750.
292500.
40700.
68800.
1200.
24600.
5600.
1300.
1800.
6800.
180.
5850.
59290.
51100.
13200.
2400.

0.
63000.
20700.
0.
50000.
34000.
18400.
28000.
116000.
613600.
497500.
820500.
85590.
44400.
416250.
16800.
11250.
8730.
2475.
28740.
1440.
9615.

SUMMAR

40,
30,

Y

000.
500.
40.
60.
25.
65.
70.
500.
200.

45.
500.

000.
000.
150.
200.
150.
150.
150.
200.
200.
350.
350.
.00
.65
.60
.00
.50
.00
.20

OF

REMA/

39200.
312000.
27500.
51600.
500.
24600.
9000.
1000.
2500.
6800.
180.
9750.
50050.
51100.
30000.
96000.
0.
81000.
22500.
0.
40000.
60000.
13800.
28000.
174000.
708000.
298500.
656400.
63400.
38850.
388500.
16800.
9937.
4656.
2475.
23950.
1440.
7692.

NI NG B

40,
15,

| DDERS
FOURTH
AMOUNT

2.25 225.
100. 00 49000.
90. 00 351000.
450. 00 49500.
2.25 38700.
10. 00 500.
8. 00 16400.
50. 00 5000.
750. 00 750.
200. 00 1200.
35. 00 5950.
50. 00 150.
25. 00 9750.
56. 00 43120.
75. 00 54750.
84. 00 5040.
1.00 480.
. 00* 0.
42.00 75600.
000. 00 18000.
. 00* 0.
000. 00 40000.
000. 00 30000.
200. 00 18400.
200. 00 28000.
135. 00 156600.
135. 00 637200.
180. 00 358200.
295. 00 968190.
295. 00 93515.
390. 00 43290.
350. 00 388500.
32.00 17920.
2.75 10312.
2.00 5820.
1.00 2475.
.45 21555.
4.00 360.
1.25 8012.

45,
27,

Bl D245
PAGE 26
06/ 15/ 04
FI FTH
AMOUNT
10. 00 1000
140. 00 68600.
134. 00 522600.
442. 00 48620.
4.00 68800.
20. 00 1000.
15. 00 30750.
150. 00 15000.
000. 00 2000.
500. 00 2500.
76. 00 12920.
100. 00 300.
40. 00 15600.
75. 00 57750.
80. 00 58400.
350. 00 21000.
305. 00 146400.
. 00* 0.
40. 00 72000.
500. 00 22500.
. 00* 0.
000. 00 45000.
000. 00 54000.
300. 00 27600.
900. 00 126000.
80. 00 92800.
215. 00 1014800.
96. 00 191040.
178. 00 584196.
170. 00 53890.
100. 00 11100.
70. 00 77700.
40. 00 22400.
2.50 9375.
2.00 5820.
1.00 2475.
.50 23950.
20. 00 1800.
1.50 9615.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

11- 080914
11-SD-15- M
06/ 10/ 04

20, 000.
300, 000.
40.

40.

40.

20, 000.
20, 000.
800, 000.
60, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.
30, 000.

1, 500.

450.
570.
11.
30.
55.
250.
450.
135.
160.
11.
12.
45.
45.
50.
4, 000.
650.

00
00
00
00

.75

20000.
300000.
14400.
14400.
14400.
20000.
20000.
800000.
60000.
30000.
30000.
30000.
30000.
30000.
30000.
0.

4500.

0.
486000.
1222650.
26070.
71100.
16170.
70000.
4500.
1350.
1600.
59400.
44400.
17100.
4950.
900000.
1308000.
1056250.
434000.

SUMMARY

100, 000.
32, 000.
350, 000.
35.

35.

35.

32, 000.
32, 000.
750, 000.
80, 000.
45, 000.
45, 000.
45, 000.
45, 000.
45, 000.
45, 000.

750.

450.
1, 000.
15.

15.

60.
150.

2, 000.
135.
135.
20.

20.

50.

60.

50.

6, 000.
500.
.00

OF

00
00
00
00
00
00
00
00
00

REMA/

32000.
100000.
32000.
350000.
12600.
12600.
12600.
32000.
32000.
750000.
80000.
45000.
45000.
45000.
45000.
45000.
45000.
0.

2250.

0.
486000.
2145000.
35550.
35550.
17640.
42000.
20000.
1350.
1350.
108000.
74000.
19000.
6600.
900000.
1962000.
812500.
496000.

NI NG BI DDERS

110, 000.
35, 000.
400, 000.
25.

23.

32.

34, 000.
34, 000.
800, 000.
80, 000.
46, 000.
46, 000.
46, 000.
46, 000.
46, 000.
46, 000.

1, 500.

500.
750.
14.

80.

75.
297.

1, 200.
150.
200.
20.

50.
40.
50.
45.

2, 800.
725.
.32

00

10075.
40000.
40000.
110000.
35000.
400000.
9000.
8280.
11520.
34000.
34000.
800000.
80000.
46000.
46000.
46000.
46000.
46000.
46000.
0.
4500.
0.
540000.
1608750.
33180.
189600.
22050.
83160.
12000.
1500.
2000.
108000.
185000.
15200.
5500.
810000.
915600.
1178125.
575360.

Bl D245
PAGE 27
06/ 15/ 04
FI FTH
Bl D AMOUNT
3.10 9610
32, 000. 00* 32000
32, 000. 00* 32000
90, 000. 00* 90000.
30, 000. 00* 30000.
350, 000. 00* 350000.
30. 00 10800.
30. 00 10800.
32.00 11520.
43, 000. 00* 43000.
43, 000. 00* 43000.
800, 000. 00* 800000.
80, 000. 00* 80000.
25, 000. 00* 25000.
25, 000. 00* 25000.
25, 000. 00* 25000.
25, 000. 00* 25000.
25, 000. 00* 25000.
25, 000. 00* 25000.
. 00* 0.
2,500. 00 7500.
. 00* 0.
490. 00 529200.
765. 00 1640925.
12. 00 28440.
28. 00 66360.
50. 00 14700.
200. 00 56000.
1, 100. 00 11000.
100. 00 1000.
100. 00 1000.
15. 00 81000.
13. 00 48100.
45. 00 17100.
50. 00 5500.
52.00 936000.
2,900. 00 948300.
700. 00 1137500.
2.58 639840.



| TEM

274
275
276
277
278
279
280
281
282
283

284
TOT

11- 080914
11-SD-15- M
06/ 10/ 04
SECOND
Bl D AMOUNT
350. 00 409500. 00
47. 00 41219. 00
31.00 73470. 00
500. 00 3000. 00
. 00* 0. 00
250, 000. 00* 250000. 00
. 00* 0. 00
230. 00 4255000. 00
195. 00 3412500. 00
485, 000. 00~* 485000. 00
6, 700, 000. 00* 6700000. 00

68, 145, 747. 00

68, 775, 008. 50

SUMMARY OF REMA
THI RD
Bl D AMOUNT
340. 00 397800.
60. 00 52620.
15. 00 35550.
2,200. 00 13200.
. 00* 0.
250, 000. 00* 250000.
. 00* 0.
220. 00 4070000.
200. 00 3500000.
250, 000. 00* 250000.
6, 879, 800. 00* 6879800.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
510. 00 596700.
50. 00 43850.
25. 00 59250.
1, 200. 00 7200.
. 00* 0.
250, 000. 00* 250000.
. 00* 0.
200. 00 3700000.
180. 00 3150000.
70, 000. 00* 70000.
7, 000, 000. 00* 7000000.

70,724, 221. 50

Bl D245

PAGE 28
06/ 15/ 04
FI FTH
Bl D AMOUNT
650. 00 760500.
55. 00 48235.
20. 00 47400.
750. 00 4500.
. 00* 0.
250, 000. 00* 250000.
. 00* 0.
220. 00 4070000.
200. 00 3500000.
88, 000. 00* 88000.
7, 300, 000. 00* 7300000.

72,976, 248. 00



